



Government of West Bengal
Officer of the District Magistrate & District Election Officer, Nadia
P.O Krishnagar, District: Nadia
Infrastructure Cell

Memo No: 11/Infra

Date: 21-02-2019

Corrigendum of e-NITs

Tender Reference Nos: **05/Infra** Dated: 15-02-2019, **06/Infra** Dated: 15-02-2019 and **07/Infra** Dated: 15-02-2019

Tender ID Nos: 2019_DMN_216368_1, 2019_DMN_216368_2, 2019_DMN_216474_1, 2019_DMN_216474_2, 2019_DMN_216454_1, 2019_DMN_216454_2

Ref: Corrigendum issued vide Memo No: 10/Infra Dated: 21-02-2019 of undersigned.

In partial modification of Corrigendum issued vide Memo No: 10/Infra Dated: 21-02-2019 of undersigned, the rate mentioned in SI No-19 in Table-1 under "A) FOR CONSTRUCTION WORK" will be as follows.

SI No.	Description of Work	Qty.	Unit	Rate(Rs.) per unit approved by District Authority (including G.S.T. & Cess)
19	Hire & labour charges for erection of temporary structure as pandal with strong bamboo / Sal ballah post super structure with required height covered with water proof tarpouline, fixed tightly and secured by digging of holes and ties with rope etc. to stand steady during rain and wind, complete in all respect. All charges are including fitting, fixing transportation and dismantling after the end of the programme with other necessary materials required for the job.			
	a) With new cloth ceiling, facia, wall & post: From 1 to 6 day	1	Sft.	20.00
	b) With out new cloth ceiling, facia, wall & post: From 1 to 6 day	1	Sft.	15.00

Sd/-
Officer-In-Charge
Infrastructure Cell

Memo No: 11/1(13)/Infra

Date: 21-02-2019

Copy forwarded to the:

District Judge, Nadia / Superintendent of Police, Nadia / S.D.O. Sadar / S.D.O Ranaghat / S.D.O Kalyani / S.D.O. Tehatta / Officer-in-charge, District Election Section / Secretary, Nadia Zilla Parishad / NDC, Nadia Collectorate / District Employment Exchange Officer, Nadia / Post Master, Krishnagar HPO / Chairman, Krishnagar Municipality / Notice Board / DIO, NIC for information with a request to publish in the district website for wide circulation / CA to DM, Nadia / CA to ADM(G) / CA to ADM(ZP) /CA to ADM (LR), Nadia

Sd/-
Officer-In-Charge
Infrastructure Cell